STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPOSALS | SSUED 13

NUMBER OF BI DDERS 7

PROGRAM ELEMENTS oHC

01/ 27/ 00
11- 075104
11- SD- 15- M26. 3/ M27. 0

ENG NEERS EST

Bl D TOTAL

299, 444. 00

304, 809. 00

314, 988. 00

327, 350. 00

349, 452. 50

BI D

SUMMARY

IN SAN DI EGO COUNTY | N ESCONDI DO AT
VARI QUS LOCATI ONS

RUBBERI ZED ASPHALT CONCRETE OVERLAY

HMLA

472, 900. 00

Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

AMOUNT UNDER

173, 456. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1

01/ 31/ 00
CONTRACT CCDE 'E '
14 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

40

PERCENT UNDER EST 36. 68

Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON  COMPANY

P O BOX 50085
WATSONVI LLE CA 95077- 5085

HANSON SJH CONSTRUCTI ON

P O BOX 639069
SAN DI EGO CA 92163-9069

NI CHOLAS GRANT CORPCRATI ON

5370 EASTGATE NMALL
SAN DI EGO CA 92121

HAZARD CONSTRUCTI ON COVPANY

P O BOX 229000
SAN DI EGO CA 92192-9000

ABC CONSTRUCTI ON CO | NC

3120 NATI ONAL AVENUE
SAN DI EGO CA 92113

FAX

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

858 277-0871
00097352
858 268-5126

858 642- 7500
00749995
858 642-9269

858 587-3600
00750542
858 453-6034

619 239-3428
00254763
619 239-6614

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



11- 075104
11- SD-15- M
01/ 27/ 00

362, 711. 00

388, 190. 00

4

1

PAVE TECH I NC

4516 SALI SBURY DRI VE
CARLSBAD CA 92008

Pl ONEER

P O BOX 997
LAKESI DE CA 92040

Bl D245
PACE 2
01/31/00

760 729-7592 SB PREF CLAI MED
00720394
FAX 760 729-6158 BID IS OVER SBP
PREFERENCE LI M TS

619 561-8500 CC PREF CLAI MED
00758783
FAX 619 561-0053



11- 075104
11- SD-15- M
01/ 27/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245

PACGE 3

01/31/00
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A F A CONSTRUCTI ON COVPANY
5220 S PEACH AVENUE
FRESNO CA 93720

ABLE 2 BARRI CADE
P O BOX 743
NORTH PALM SPRI NGS CA 92258

BOBBI E MACK GRI NDI NG COMPANY
139 N CAI N STREET
VI SALI A CA 93292

SUDHAKAR COVPANY
1450 FI TZGERALD AVENUE
RI ALTO CA 92376

TRAFFI C LOCP CRACK FI LLI NG
946 S EMERALD STREET
ANAHEI M CA 92804

TRAFFI C CONTROL

CONSTRUCTI ON AREA SI GNS

M LLI NG

STRI PI NG

LOOP DETECTORS



11- 075104
11- SD-15- M
01/ 27/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACE 4
01/31/00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALERT BARRI CADE
SAN JACI NTO CA

LEKGCS ELECTRI C
EL CAJON CA

PAVEMENT RECYCLI NG SYSTEM
RI VERSI DE CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS

TRAFFI C LOOPS

COLD PLANE

STRI PI NG AND MARKI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

LEKGCS ELECTRI C
EL CAJON CA

CRANGE COUNTY STRI PI NG SERVI CE
CRANGE CA

PAVEMENT RECYCLI NG SYSTEMS
RI VERSI DE CA

Bl DDER | D NAME AND ADDRESS

LOOP DETECTORS

STRI PI NG

COLD PLANI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A F A CONSTRUCTI ON
FRESNO CA

LEKGS ELECTRI C
EL CAJON CA

CONTI NUED ON NEXT PAGE

CONSTRUCTI ON AREA SI GNS

LOOP DETECTORS



11- 075104 Bl D245

11- SD-15- M PAGE 5

01/ 27/ 00 01/31/00
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 CRANGE COUNTY STRI PI NG STRI PI NG AND MARKI NGS
ORANGE CA
PAVEMENT RECYCLI NG COLD PLANI NG ( PARTI AL)

RI VERSI DE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A F A CONSTRUCTI ON I NC CONSTRUCTI ON AREA S| GNS ( PORTI ON)
FRESNO CA
CECI LI AS SAFETY SERVI CE TRAFFI C CONTROL ( PORTI ON)
DEL MAR CA
CRANGE COUNTY STRI PI NG SERVI CE | NC STRI PI NG ( PORTI ON)
ORANGE CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANI NG ( PORTI ON)
RI VERSI DE CA
TRAFFI C LOOP CRACK FI LLI NG I NC LOOP DETECTORS ( PORTI ON)
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CAL MEX | TEMS 7 AND 8 ( PARTI AL)
RI VERSI DE CA
L A SI GNAL | TEM 14
| NDUSTRY CA

CONTI NUED ON NEXT PAGE



11- 075104
11- SD-15- M
01/ 27/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PACE 6

01/31/00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

PAVEMENT RECYCLI NG
RI VERSI DE CA

SUDHAKAR
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

| TEM 6 ( PARTI AL)

I TEMS 9 THRU 13 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

LEKGS ELECTRIC I NC
EL CAJON CA

PAVEMENT RECYCLI NG SYSTEMS | NC
RI VERSI DE CA

SUDHAKAR COVPANY | NC
RI ALTO CA

ELECTRI CAL ( PORTI ON)

COLD PLANE ( PORTI ON)

STRI PI NG AND MARKERS ( PORTI ON)



11- 075104 Bl D245

11- SD- 15- M2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
01/ 27/ 00 01/ 31/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 017176 TEMPORARY | NLET BAG EA 7 200. 00 1, 400. 00

2 017177 TEMPORARY GRAVEL BAG EA 120 8. 00 960. 00

3 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 6, 000. 00* 6, 000. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 25, 416. 00* 25, 416. 00

5 (S) 128650 PORTABLE CHANGEABLE MESSAGE Sl GN EA 2 2, 800. 00 5, 600. 00

6 (S) 153151 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 26, 400 1. 80 47, 520. 00

(25 MM MAXI MUM)
7 390126 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 1, 590 101. 00 160, 590. 00
8 017178 ASPHALTI C EMULSI ON ( FOG SEAL COAT AND TONN 9 800. 00 7, 200. 00
PAI NT Bl NDER)

9 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 180 30. 00 5, 400. 00
10 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 550 2.50 3, 875. 00
11 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 4,510 . 80 3, 608. 00
12 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 470 1.50 705. 00
13 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 590 3.00 1, 770. 00
14 (S) 860810 | NDUCTI VE LOOP DETECTOR EA 98 300. 00 29, 400. 00

TOTAL 299, 444. 00



| TEMl

©Co~NOOOBWNE

11- 075104
11- SD-15- M
01/ 27/ 00

4309.

SUMMARY

. 00]

304, 809. 00

434.

OF

RE MA

314, 988. 00

I NI

N G

BI DDERS
FOURTH
Bl D AMOUNT
250. 00 1750
10. 00 1200
5, 800. 00* 5800
37, 500. 00* 37500
4,800. 00 9600
2.20 58080
95. 00 151050
250. 00 2250
38. 00 6840
2.70 4185
.50 2255
1.75 822
3.25 1917
450. 00 44100
327, 350. 00

Bl D245

PACE 8
01/31/00
FI FTH
BI D AMOUNT
112. 00 784
3.75 450
4, 200. 00* 4200
22, 500. 00* 22500
2, 100. 00 4200
2.50 66000
127.00 201930
1, 250. 00 11250
36. 00 6480
2.60 4030
.45 2029
1.70 799
3. 00 1770
235.00 23030
349, 452. 50



| TEM

©Co~NOOOBWNE

11- 075104

11- SD-15- M

01/ 27/ 00

SUMMARY OF REMA
| SEVENTH

AMOUNT | BI D AMOUNT
350. 00| 165. 00 1155
3000. 00| 6. 00 720
3500. 00| 4, 000. 00* 4000
70420. 00| 35, 000. 00* 35000
400. 00| 2,500. 00 5000
45936. 00| 2.70 71280
174900. 00| 131. 70 209403
9900. 00| 500. 00 4500
4500. 00| 27.00 4860
3875. 00| 2. 40 3720
4510. 00| 70 3157
940. 00| 1.20 564
1770. 00| 2.90 1711
38710. 00| 440. 00 43120
362, 711. 00 388, 190. 00

N |

N G

B I

DDERS

Bl D245
PACE 9
01/31/00



